

Publication reference: EUSPA/OP/02/25

Title: EGNSS Transversal Service Contractor

WFID: 322806

CORRIGENDUM No. 2

I. Tenderers are informed of the following changes in Annex I of the Invitation to Tender (Tender Specifications):

(A.) Section 2.1 of the Tender Specifications (Timeline) is updated as follows with changes in **red**, **all the rest remaining unchanged**.

2.1 Timeline

Timetable	Date	Comments
Launch of the procurement process – submission for publication of Contract Notice to the Supplement to the Official Journal of the EU	16/12/2025	All documents of the Invitation to Tender available at: EUSPA website http://www.EUSPA.europa.eu/EUSPA/procurement
Industry Day	28/01/2026 (indicative)	According to section 15.8 of the present document.
Deadline for submission of a Non-Disclosure Undertaking (hereinafter referred to as “NDU”) for access to unclassified Proprietary Information and EU classified information (EUCI).	20/02/2026 (advisory)	The deadline is advisory , it is up to the tenderer to decide when to submit the NDU, so that they have enough time to prepare their tender. NDU received less than a week before tender submission deadline may not be processed by EUSPA.
Deadline for requests for clarifications	22/05/2026 24/08/2026	Clarification requests to be sent in writing only to: tenders@EUSPA.europa.eu
Last date on which clarifications may be issued by EUSPA	26/05/2026 26/08/2026	All clarifications will be published at the EUSPA’s procurement website: http://www.EUSPA.europa.eu/EUSPA/procurement . Tenderers are encouraged to check the EUSPA’s procurement website on a regular basis.

Deadline for submission of tenders	1/06/2026 at 23.59 (CET) 1/09/2026 at 23.59 (CET)	According to conditions of submissions set out in section 15.7 of these Tender Specifications.
Opening session and start of evaluation process	4/06/2026 at 15.00 (CET) 4/09/2026 at 15.00 (CET)	As per section 15.9 of the present document.
Completion of evaluation	November 2026 (estimated) January 2027 (estimated)	The estimated date is only indicative, it may be changed and it is not binding on the Contracting Authority.
Award and signature	December 2026 (estimated) February 2027 (estimated)	The estimated date is only indicative, it may be changed and it is not binding on the Contracting Authority.
Estimated start of implementation of the Contract	1st of January 2027 (estimated) 1 st of March 2027 (estimated)	The estimated date is only indicative, it may be changed and it is not binding on the Contracting Authority.

II. Tenderers are informed of the following changes in Annex II.IV of the Invitation to Tender (Statement of Work):

(A.) Section 10.2 of the Statement of Work (Key Points and Reviews) is updated as follows with changes in red, all the rest remaining unchanged.

Table 6 – Handover Phase schedule

Milestone	Date	Remark
KO	T0	Anticipated to be Q3 2026 Anticipated to be Q1 2027
HRKP	Th - 3m	
FHR	Th - 1	
Handover	Th	1st January 2027 (Th) 1 st September 2027 (Th)
HCR	< Th + 1 month	

(B.) Section 10.3 of the Statement of Work (General Handover Requirements) is updated as follows with changes in red, all the rest remaining unchanged.

ETSC-REQ-389 Readiness to take over service operations on Handover Date

The Contractor shall perform all activities required to ensure its readiness to take over the E-GNSS Transversal Infrastructure Service Operations by ~~1st January 2027~~ **1st September 2027**. This handover shall be performed on a safe and reliable manner, without impacting (or with minimum degradation) the E-GNSS Transversal Services being provided.