

HADG Infrastructure for HAS Phase 2 – Contracting Authority Undertakings and Hand Over Assets

Reference:

EUSPA-GAL-GSC-LI-A26391

Issue/Version: 1.0

Date: 18/03/2024

Change Log:			
<i>Issue/ Version</i>	<i>Changes & Pages Affected</i>	<i>Author</i>	<i>Date</i>
1.0	First version	GSC team	18/03/2024

TABLE OF CONTENTS

1	INTRODUCTION	4
2	ACRONYMS AND ABBREVIATIONS	4
3	APPLICABLE AND REFERENCE DOCUMENTS	4
4	CONTRACTING AUTHORITY UNDERTAKINGS	4
5	HANDOVER ASSETS	5

LIST OF TABLES

Table 1 - Contracting Authority Undertakings.....	4
Table 2 – Handover Assets	5

1 Introduction

This document contains the list of all items that the Contracting Authority will make available as Contracting Authority undertakings or Handover Asset to the HADG Infrastructure for HAD Phase 2 Contractor. These items might be directly provided by the Contracting Authority or, when instructed by the Contracting Authority and under the Contracting Authority supervision, directly provided from a third party (e.g. GSC Hosting Service Providers) to the Contractor.

In case of conflict identified between the main text of this document and the other requirements from the SoW or the CISL, it shall be reported to the Contracting Authority for clarification.

2 Acronyms and Abbreviations

Refer to “List of acronyms” document, ref. EUSPA-GAL-GSC-LI-A26393.

3 Applicable and Reference Documents

Applicable Documents are listed in CISL, ref. EUSPA-GAL-GSC-CISL-A26387.

Reference Documents are listed in “List of Reference Documents”, ref. EUSPA-GAL-GSC-LI-A26392.

4 Contracting Authority Undertakings

Table 1 - Contracting Authority Undertakings

ID	Title	Delivery	Specific Information
HADGp2-CU-01	Right of access to the Hosting Sites (GSC Prime site at Torrejon de Ardoz, Madrid and GSC back up site at Toulouse)	KOM for GSC prime KOM + 4 months for GSC back up site	Understood as the capability to perform activities within the existing sites, as is.

ID	Title	Delivery	Specific Information
HADGp2-CU-02	Connection with external elements (see SoW and applicable ICDs in CISL) is made available for use to HADG Contractor in order to prove proper integration, qualification and validation (operational validation to be executed by GSOp) of the HADG infrastructure for HAS Phase 2 in the VAL chain.	Consistent with accreditation milestones (section 7.7.6 of SoW) and the DDVP (approved by the Contracting Authority at CDR)	The undertaking includes: <ul style="list-style-type: none"> - the availability of interface with the E-GSC Infrastructure. - External network connectivity (i.e. IP addresses).
HADGp2-CU-03	OPE connection with external elements (see SOW and CISL) is made available for use to HADG Contractor in order to enable the acceptance the HADG infrastructure for HAS Phase 2.	Day of connection of HADG to OPE	The undertaking includes: <ul style="list-style-type: none"> - the availability of interface with the E-GSC Infrastructure. - External network connectivity (i.e. IP addresses).

5 Handover Assets

The assets listed in this section may be handed over by the Contracting Authority if so requested by the Contractor. The Contractor may elect to develop or procure different assets rather than reusing these handed-over assets. In the case the assets below are handed over to the Contractor article 13 of the Contract shall apply.

Table 2 – Handover Assets

ID	Title	Delivery	Specific Information
HADGp2-HA-01	HADG (for HAS Phase 1) developed SW source code	KOM	Refer to section 2.2 of List of Reference Documents for further information on the SW.

ID	Title	Delivery	Specific Information
HADGp2-HA-02	HADG (for HAS Phase 1) unit 1 (OPE) deployed at GSC prime site (Torrejon de Ardoz, Madrid)	AR	<p>It is noted that HADGp2 preOPE/OPE will replace this platform as the one a in operation.</p> <p>The platform will be handed back by the HADG operator (GSOp) on behalf of the Contracting Authority at the HADGp2 AR after having confirmation that there is no roll back to HADG P1 is needed after connection to OPE of HADGp2.</p>
HADGp2-HA-03	HADG (for HAS Phase 1) unit 2 (VAL) deployed at GSC prime site (Torrejon de Ardoz, Madrid)	AR	<p>The platform will be handed back by the HADG operator (GSOp) on behalf of the Contracting Authority at the HADGp2 AR after having confirmation that there is no roll back to HADG P1 is needed after connection to OPE of HADGp2.</p>
HADGp2-HA-04	HADG (for HAS Phase 1) unit 3 deployed at GSC backup site	AR	<p>The platform will be handed back by the HADG operator on behalf of the Contracting Authority at the HADGp2 AR after having confirmation that there is no roll back to HADG P1 is needed after connection to OPE of HADGp2.</p>
HADGp2-HA-05	HADG (for HAS Phase 1) In-Factory platform (+ AIV tools) deployed at HADG for HAS Phase 1 contractors' facilities. It is used to support maintenance activities.	AR	<p>The platform will be handed back by the HADG contractor (for HAS Phase 1) on behalf of the Contracting Authority at the HADGp2 AR after having confirmation that there is no roll back to HADG P1 is needed after connection to OPE of HADGp2.</p>

End of Document