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ANNEX I.N2 – SIMULATION EXERCISE LOT 2 

1 General Information 

 
Each tenderer of Lot 2 must submit a proposal for the fulfilment of the tasks described in a simulation 
exercise, defined in section 3 below. The simulation exercise is a theoretical scenario enabling the GSA 
to understand the methodology and project management approach of each tenderer. The objective 
of the simulation exercise is to provide a fair, non-discriminatory basis for comparing the proposals 
during the tender evaluations. Consequently, the simulation exercise cannot under any circumstances 
be considered as commitment on the part of the GSA to conclude specific contracts for the services 
included in it, and cannot give rise to any right or legitimate expectation on the part of the future 
contractor. 
The future contractor shall use proportionate level of the effort and staff allocation/distribution as in 
the simulation exercise proposal in the tasks that will be assigned to it through specific contracts under 
the framework contract. Any substantial deviation from this level and proportions identified in 
contractor’s specific contract offers shall not be accepted by the GSA, unless duly justified and 
motivated by the circumstances of the case.   
 

2 Simulation exercise proposal content 

 

The tenderer has to submit a separate technical and financial offer for the simulation exercise for the 

lot/s it applies for.  

2.1 Response to the simulation exercise 

The tenderers shall submit a proposal of maximum 20 pages for rendering the simulation exercise 
described below including: 

- The approach the tenderer would take to provide the services of the simulation exercise and 
a plan of work/methodology how to implement the tasks;  

- Key profiles of any personnel that would work on the tasks (with reference to their CVs 
included in Annex I.G.2), including subcontractors and the envisaged supervision 
arrangements; 

- Timetable of work, with key deliverables, dates and deadlines; 
- Cost estimate of each of the steps identified, covering the human resources that would be 

needed to perform the task. The cost estimate shall be broken down per allocated FTE profile 
using the daily rates proposed in Annex I.F for the respective lot; 

- List of applicable references from literature 
- Any other information necessary in order to allow the GSA to assess the developed simulation 

exercise against the award criteria. 
 



2.2 Financial proposal 

The financial proposal shall include an estimation of the effort needed for the performance of the 
simulation exercise tasks in man days per profile. The total price of the offer for the simulation exercise 
shall be calculated based on the effort proposed and the unit prices proposed by the tenderer for each 
profile in the Financial Proposal (Annex I.H). 
 
The price used for calculation of the Price Index as per section 3.3.3 of the tender specifications will 
be formed by 70% of the total price for the fulfilment of the simulation exercise tasks for the respective 
lot and the 30% of the framework contract prices, as specified in Annex I.H.  
 
 

3 Subject of the simulation exercise 

 

The subject of the simulation exercise is described below: 

 

Lot2 – Simulation exercise 

Professional Mobile Radio (PMR) is a radio communication system for professional users such as 

construction workers, fire brigades, intervention teams, etc., with an increasing market both in Europe 

and worldwide. The contractor shall analyse the future PMR market size and trends in the next 5-10 

years.  

In particular, the contractor shall explore the future E-GNSS role and technological scenario 
considering Galileo´s different services: Open Service and Commercial Service. 
 
In this simulation exercise the contractor is asked to point out, in terms of complementary and 

alternative technologies, expected technology trends and gaps to be filled, the three (3) most 

promising and interesting E-GNSS professional applications based on PMR. This trend of using PMR 

for professional applications should be analysed also in comparison with the use of consumer devices 

in these applications. The contractor should provide the outlook based on market analysis on which 

of these trends could be dominant in the future. 

For each of the three (3) applications, the contractor shall at least explain the methodology used to 

select these applications, their market size and expected growth, the roadmap for E-GNSS adoption 

and the associated risks, the expected role of E-GNSS and the technology environment in which the 

application will operate.  

In this simulation exercise, the contractor is asked to provide an offer involving the key stakeholders. 

The tenders shall assume that the tasks will be implemented within 3 month timeframe and that a 

comprehensive desk research covering all elements listed above is expected.  

The assumed place of performance of tasks is the Contractor’s premises.  
For the financial offer the contractor shall assume also review days at GSA premises and 1 day trip to 
other EU location. 


