



### CORRIGENDUM NO. 3

**INTERNAL GSA REFERENCE: WF 238797**

**Related to GSA/GRANT/05/17 – "Development of a Galileo-based timing receiver for critical infrastructure"**

1. The Form C1 "Model Estimated Budget" is replaced to allow the applicants to input their requested reimbursement rate (up to the 70% maximum reimbursement rate of the grant). Such modification is also reflected in the Model Financial Statement.

Article I.3.2 of the draft grant agreements is also updated to input, at the time of signature, the reimbursement rate chosen by the beneficiary.

**The applicants are required to use this updated Model Estimated Budget in their proposals.**

2. The timetable is updated as follows:

|    | <b>Stages</b>  | <b>Date/time or indicative period</b> |
|----|--|---------------------------------------|
| a) | <b>Publication of the call</b>                             | <b>12/12/2017</b>                     |
| b) | Deadline for request for clarifications                    | 14/02/2018                            |
| c) | Publication of the clarifications                          | 23/02/2018                            |
| d) | <b>Deadline for submitting applications</b>                | <b>13/04/2018</b>                     |
| e) | Evaluation period  | April-June 2018                       |
| f) | Information to applicants on the outcome of the evaluation | July 2018                             |
| g) | <b>Signature of the Grant Agreement</b>                    | <b>September 2018</b>                 |

**End of Document**