

## CORRIGENDUM NO 3

### Title of Procedure: “Galileo Reference Centre (GRC) Facilities Management and Logistics (FML) Services”

Reference: EUSPA/OP/18/24 (EUSPA/PRG/2024/OP/0011)

(WFID: 311045)

1. Annex I – Tender Specifications:

- The Procurement Schedule in Section 1.7 of Annex I – Tender Specifications (raw 4 and onwards) has been modified as follows:

Timetable	Date	Comments
Deadline for requests of clarifications	<del>04/03/2025</del> <del>11/03/2025</del> Corrig.3	Clarification requests to be sent in writing only through the above-mentioned F&T Portal link in the “Question and answers” tab, by clicking “Create a question”.
Last date on which clarifications may be issued by EUSPA.	<del>07/03/2025</del> <del>14/03/2025</del> Corrig.3	All clarifications will be published at the above-mentioned F&T Portal link.  Tenderers are invited to check the above-mentioned F&T Portal link on a regular basis.
<b>Deadline for submission of tenders.</b>	<del>12/03/2025</del> <del>19/03/2025</del> <b>at 23.59 CET</b> Corrig3	<b>According to conditions of submissions set out in Section 5 Error! Reference source not found. of these specifications.</b>
Opening session	<del>13/03/2025</del> <del>20/03/2025</del> at 16:30 CET Corrig.3	As per Section 5.9 of these specifications.
<b>Evaluation session</b>	March-June 2025 (estimated)	The estimated date is only indicative, it may be changed and it is not binding on the Contracting Authority.
<b>Award decision</b>	July 2025 (estimated)	The estimated date is only indicative, it may be changed and it is not binding on the Contracting Authority.
<b>Standstill period</b>	According to Annex I FR, Point 35.1, 10 days from the day after the simultaneous	

	dispatch of the notifications to successful and unsuccessful tenderers by electronic means.	
Signature of Contract	July 2025 (estimated)	The estimated date is only indicative, it may be changed and it is not binding on the Contracting Authority.
Kick-off of Contract	July 2025 (estimated)	The estimated date is only indicative, it may be changed and it is not binding on the Contracting Authority.

- The Contracting Authority reserves the right to modify – extend or shorten such timeline as the case may be.

**Annexes to Corrigendum #3:**

Annex 1: Updated version of Annex I – Tender Specifications