

Publication reference: EUSPA/OP/12/23

Title: Emergency Alerting System (ERAS)

WFID: 304774

CORRIGENDUM No. 6

- Tenderers are informed of the following changes in Annex I of the Invitation to Tender (Tender Specifications): Section 1.6 of the Tender Specifications (Procurement Schedule) is updated as follows with changes in **red**, **all the rest remaining unchanged**.

1.6 Procurement Schedule

Timetable	Date	Comments
Submission for publication of contract notice to the supplement to the Official Journal by the EUSPA.	14 May 2024	
Deadline for submission of a non-disclosure undertaking (hereafter referred to as 'NDU') for access to Proprietary Information	05 June 2024	In accordance with Section 1.7 below. The economic operators are advised to abide by the deadline specified herewith in order to have enough time for preparation of their tender.
Deadline for requests for clarifications.	12 July 26 June 2024	Requests to be sent in writing only to: tenders@euspa.europa.eu
Last date on which clarifications are issued by EUSPA.	18 July 28 June 2024	All clarifications will be published on EUSPA procurement website: https://www.euspa.europa.eu/opportunities/procurement
Deadline for submission of tenders.	24 -4 July 2024	According to conditions of submissions set out in Section 4.6 of these specifications.

Timetable	Date	Comments
Opening session and start of evaluation session.	29 19 July 2024	As per Section 4.7 of these specifications
Completion of evaluation and award	August 2024	Estimated
Signature of contract	September 2024	Estimated
Kick-off of contract	September 2024	Estimated

- Tenderers are informed of the following changes in Annex II of the Invitation to Tender (Draft Contract): Article 25.5.9 of the Draft Contract is hereby removed, **all the rest remaining unchanged**:

~~**25.5.9** If the Parties cannot agree on the extent of any delay incurred, on the relief from the Contractor Obligations, or if the Agency disagrees that an Agency Default has occurred (or as to its consequences), or that the Contractor is entitled to any relief under this Article, the Parties shall resolve the matter in accordance with Article 49 (Dispute Resolution).~~

- Tenderers are informed of the following changes **shown in red** in requirement FWC-SOW-0100: Deployment Approach contained in Annex I.I.a of the Invitation to Tender (Framework Contract Statement of Work):

FWC-SOW-0100: Deployment Approach

The activities leading up to the deployment of the Solution and or any sub-sequence releases are regulated by a number of reviews in order to ensure that an appropriate state of operational readiness is achieved and no risk to the System in Operations is identified.

~~“Note: The duration times on the above figure are indicative. For the activities not under the responsibility of the Contractor (i.e. SIV, OVR) an average of three months shall be assumed.~~

The Contractor shall ensure that, as per applicable standards, checkpoints (e.g. TRR, TRB) are defined during qualification or acceptance tests.

The following activities (SIV, OVR) are led by the Contracting Authority however Contractor's input shall support (see section 5.15).

- Tenderers are informed of the following changes in the EWS-PC Security Requirements Document SEC-1 of the Framework Contractual Index Status List:

Requirement EWS-PC-SEC-863 is replaced with the following:

EWS-PC-SEC-863: The EWS-PC shall receive from RLSP the signals required to generate the acknowledgements needed for EWS-ADP related to the correct distribution and reception on ground of any EWM.

Requirement EWS-PC-SEC-696 is replaced with the following:

EWS-PC-SEC-696: According to the feedback provided by RLSP, the EWS-PC shall acknowledge the EWS-ADP of the correct distribution and reception on ground of any EWM.