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Eurepean Union Agency for the Space Programme

Clarification Note #7

EUSPA internal reference: 325813

Procurement procedure: EUSPA/OP/19/26 (EUSPA/PRG/2026/0P/0011)

Title: ‘Administrative support services to EUSPA’

Question #34: We would like to clarify the documentation and analyses required for the risk
assessment associated with the use of Al tools under the FWC. Annex I.R states that “this form is most
likely only a part of a set of documentation that you need to provide for the final assessment and
approval of the offered Al system, and it does not revoke any obligation for supporting documentation
such as a DPIA, FRIA, technical specifications, further risk assessment, etc.” In light of this statement,
could EUSPA please clarify: which additional documents and analyses, beyond the completed Annex
I.R form, the DPIA, the FRIA, and the technical specifications, are required for the final assessment and
approval of an offered Al system? are there any kind of specific format to use for the development of
DPIA, FRIA and technical specifications?

Answer #34: At the tender submission deadline, tenderers are required to submit only the
documentation explicitly indicated in Section 6.1 of the Tender Specifications.

The sentence quoted in the question, as included in Annex LR, is a disclaimer to inform tenderers that
at a later stage - and only if needed, the contractor may be required to provide further supporting
documentation (in compliance with the applicable law).

There is no specific format/template to use for the submission of DPIA, FRIA and technical
specifications.

Question #35: Dear all, for Lot1/ SC1 we noted an inconsistency among the effort indicated in "Annex
I.LF.1 - sheet Delivery Provision scenario SC1" and in "Appendix A afer corrigendum" of 1317,04 hours.
In particular the following tasks seem not aligned in terms of effort: 1.4, 2.2,5.1, 5.2, 5.3 as column M
of Appendix A contains inconsistent calculations. For Lot1/ SC1 can EUSPA update the effort included
in either Appendix A or in Annex I.F.1 to make them aligned? Furthermore, depending on when
updates are provided, we request EUSPA an adequate extension of the submission deadline to allow
for the redefinition of the team, deliverables, and financials in the proposal.

Answer #35: See Clarification Note#5, question 21 (#101672 in F&T Portal) and Corrigendum 3.
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Question #36: Annex |.F.1 (Lot 1) yields 18,201.60 person-hours for SC1, whereas Appendix A —
EUSPA/OP/19/26/LOT1/SC1 Deliverables and the corresponding ToR indicate 19,518.64 person-
hours. Please confirm which figure is binding for completing Annex I.F.1 and calculating the Total Price

for Evaluation Purposes, and issue a corrected file if applicable.

Answer #36: See Clarification Note#5, question 21 (#101672 in F&T Portal) and Corrigendum 3
(Appendix A _EUSPA-OP-19-26-LOT1-SC1_Deliverables after Corrigendum No.3.xlsx.)



