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Organisation of Work — Lot 2 Tasks
— Medical Advisor

The tenderer shall provide into the following tables the requested input (column “Tenderer Input” on
his organization of the work for Lot 2 — Medical Advisor. The input will computed for the technical eval-
uation of the tender with calculation of the points as indicated in the tables.

Ref. Nr. Criteria — Lot 2 — Task Scoring | MAX |Tender- | Ten-
1(2.1) method |[POINTS |er input |derer
(p) score

2.1 [Organisation of the work for Task 1

Task 1 — examinations: 4 p/day
21.1 |Lead time (working days) required for fixing appoint- | less than

20
ments (less=better) 6 work
days (0 p)
Task 1 — medical advice: 4 p/day
2.1.2 [Lead time (working days) required for medical advice |lessthan| 5q
based on medical files (less=better) 6 work
days (0 p)
TOTAL 40
Ref. Nr. Criteria — Lot 2 — Task Scoring MAX |Tender- | Ten-
2(2.2) method |[POINTS |er input |derer
(p) score
2.2 [Organisation of the work for Task 2
Task 2 — examinations: 4 p/day
291 Lead time (working days) required for fixing appoint- |lessthan | g
7 Iments (less=better) 6 work
days (0 p)
Task 2 — medical advice: 4 p/day
299 Lead time (working days) required for medical advice |lessthan| 5q
" |based on medical files (less=better) 6 work
days (0 p)
TOTAL 40
Ref. Nr. Criteria — Lot 2 — Task Scoring | MAX |Tender- | Ten-
3(2.3) method |[POINTS |er input |derer
(p) score
2.3 [Organisation of the work for Task 3
. 30
2.3.1 [Task 3 —medical report: 5 p/day
Number of working days until provision of Medical less than
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report to the Medical Centre and staff member from 7 work
the date of an examination. days (0 p)
(less=better)
. . 48
2.3.2 [Task 3 —medical certificate: 8 p/day
Number of working days until provision of medical less than
certificate to the Agency from the date of an examina-| 7 work
tion. days (0 p)
(less=better)
TOTAL 78




