

CORRIGENDUM 7

(non Proprietary Information)

Title of Procedure: "Galileo Reference High Accuracy Service (HAS) User Algorithm and User Terminal"

Publication Reference: GSA/OP/25/19

(WFID: 257795)

Date: 15/05/2020

The timeline in Section 1.2 of the Tender Specifications (Annex I to the Invitation to Tender) is amended as follows:

Timetable	Date	Comments
Submission for publication of Contract notice to the supplement to the Official Journal by GSA	14 February 2020	After publication in the OJ, all documents not subject to signature of NDU will be attached to the Invitation to Tender available at: https://www.gsa.europa.eu/about/how-we-work/procurement
Deadline for submission of a non-disclosure undertaking (hereafter referred to as 'NDU') for access to Proprietary Information (PI)	20 March 2020 (advisable)	In accordance with sections 2.2 and 2.9.12 the economic operators are advised to respect the deadline specified herewith in order to have enough time for preparation of their tenders



Timetable	Date	Comments
Deadline for requests of clarifications	05 June 2020	Requests to be sent in writing only to: tenders@gsa.europa.eu clearly quoting the reference number of the procurement procedure. Tenderers are invited to send requests for clarifications as early as possible.
Last date on which clarifications are issued by GSA	09 June 2020	All clarifications related to non-proprietary information (PI) included in the tender documents will be published at the GSA's procurement website: http://www.gsa.europa.eu/gsa/procurement Tenderers are invited to check the GSA's procurement website on a regular basis. All clarifications related to the PI included in the tender documents will be communicated simultaneously to the tenderers that submitted NDU as per section 2.9.12.
Deadline for submission of tenders	15 June 2020	According to conditions of submission set out in section 4.7 of these specifications
Opening session and start of the evaluation session	22 June 2020	11h00 (local time) in GSA premises in Prague, Czech Republic
Completion of evaluation and award	July-August 2020	Estimated
Signature of the Contract	September 2020	Estimated

-End of Document-